

## GUJARAT ENERGY TRANSMISSION CORPORATION LTD.

Regd. Office: Sardar Patel Vidyut Bhavan, Race Course, VADODARA -07  
Phone : (0265) 23230583-86 Fax No. (0265) 23380238 233823-5  
Superintending Engineer (TR) Transmission Circle office, Navsari,  
Kabilpore - 396424  
Telephone No. (02637) 236232 /236274 Fax No. (02637) 236104  
Corporate Identity No (CIN): U40100GJ1999SGC036018  
Web site: www.getcogujarat.com Email: setnavsari.getco@gebmail.com

NO:-18-19/TCNS/CIVIL /W/LOI/

DATE: 20 NOV 2018

To, ✓  
Bhumi Research Center  
(Govt. approved Laboratory)  
2/1362, 'Bhumi House' Sagrampura  
Opp. Sub Jail Ring Road,  
Surat-395002 (Gujarat)

LETTER OF INTENT

Sub: - "Carryout SBC for D/C Sarigam - Umargam Line for tower location no.57 to 66 near Sanjan Khatawada Khadi area Under Navsari TR Circle."

Ref: - 1.) Tender No. TCNS/ET/Civil/26/2018 Tender ID-318190  
2.) CE(P)/SE(C)/Tender/HRA/NVS/SBC Sarigam/5409 Dtd.02.11.2018

Dear Sir,

The Gujarat Energy Transmission Corporation Ltd. Is pleased to accept your offer for the work "Carryout SBC for D/C Sarigam - Umargam Line for tower location no.57 to 66 near Sanjan Khatawada Khadi area Under Navsari TR Circle." Based on your negotiated offer (25.00 %) Above the estimated cost (Without GST) of ₹ 1170312.50 (ELEVEN LAKH SEVENTY THOUSAND THREE HUNDRED TWELVE RUPEES AND -FIFTY PAISA ONLY). The price quoted by you shall remain firm throughout the contract and no price escalation on any account shall be admissible. However, final value of the work shall be based on actual quantities of the work executed by you.

The time limit for the completion of the above work will be 03 (Three) Calendar Months from the commencement of the work, which will be reckoned on the 10<sup>th</sup> day of issuance of L.O.I. As per prevailing rules, you will have to pay immediately 2 ½ % amount i.e. Rs. 34525.00 as a S.D. at GETCO Circle Office, Navsari within 10 days from the receipt of this letter either.

a) In the form of DD of any nationalised bank / schedule bank, as per approved format, which is enclosed herewith for your ready reference.


The balance 2 ½ % of Security Deposit shall be recovered from your first Two R.A. bills in equal instalments.

This letter of intent is issued to enable you to make arrangement for starting the work and completing the work within stipulated time and for payment of S.D.

Please acknowledge the receipt of this letter and let us know the position of mobilization and other arrangement being made by you. Please also furnish your detailed programme of aforesaid work to be carried out to The S.E. (TR), GETCO. C.O. Navsari.

Thanking you

Your faithfully,  
For and on behalf of Gujarat Energy Transmission  
Corporation Ltd., Vadodara.




  
Superintending Engineer (TR)  
Navsari

Copy to: 1. Ex. Engineer / (Civil)/C. O Navsari  
2. Ex. Engineer / (Const) / D.O Navsari  
3. D.E. Civil. (Civil) / C.O Navsari  
4. A.O./C.O. Navsari

## FORM NO.3 (A)

(Referred to in Rule No.5(b) (ii))

## WORK WISE DETAILS OF WORK COMPLETED BY THE CONTRACTOR

1	Name of Contractor	:	M/s. Bhumi Research Center - Surat
2	Name of Work	:	Carryout SBC for D/C Sarigam-Umargam line for tower location No 57 to 66 near Sanjan-Khatawada khadi area under Navsari Circle.
	W.O.NO.	:	TCNS/(CIVIL)/REQ No. 166433/RFQ-89602/P.O. 116323, Dated: 01/01/2019.
3	Estimated cost of work put to tender	:	₹ 936,250.00
4	Tendered amount	:	₹ 1,170,312.00
5	Date of starting the work	:	24-Dec-2018
6	Date of completion of the work (As per contract agreement )	:	28-Feb-2019
7	Actual date of the completion of the work	:	18-Feb-2019
8	Amount of work done (up to Final Bill)	:	₹ 1,170,312.00
			<i>For Bhumi Research Center</i>  <i>Authorised Signatory</i>
			<b>Signature of Contractor</b>
9	State whether details as above given by the contractor are correct if not, state as to what is the correct information	:	Detail given by Contractor's is correct
10	State whether the contractor has executed the "Work-in-Progress" satisfactorily as per specifications, has completed the work, satisfaction. If not, given the correct position of the work.	:	Work completed Satisfactory
11	Period, Rate and amount of compensation, If Levid	:	NA
12	Period of extention granted if any	:	NA
13	Reasons for delay in Completion of work	:	NA
14	Any other Remarks	:	No
Date 28/06/2019			
			
<b>Deputy Engineer (Civil)</b>		<b>Executive Engineer (Civil)</b>	
GETCO,CO,Navsari		GETCO, CO, Navsari	